PROMOTE PRO

Catherine B. Templeton, Director
Promoting and protecting the health of the public and the environment

October 3, 2013

CERTIFIED MAITL — 917999991703137134180
Return Receipt Requested

Alexander G. Shissias, Esq.
The Shissias Law Firm, LLC
1422 Laurel Street
Columbia, 8.C. 29201

Re: Responsible Party Voluntary Cleanup Contract;
Joslyn Clark Site;
Lancaster County.

Dear Mr. Shissias:

Please find enclosed a Certified as True and Correct Copy of Responsible Party Voluntary Cleanup
Contract 13-5875-RP which was executed by the Department on October 2, 2013.

Per Paragraph 9, Joslyn Clark Controls, LLC must pay to the Department by certified or cashier’s check,
the sum of $3,000.00 to reimburse past costs incurred by the Department. Payment for past costs shall be
paid by November 1, 2013, and submitted to:

John K. Cresswell

South Carolina Department of Health & Environmental Control
Bureau of Land and Waste Management

2600 Bull Street

Columbia, SC 29201

Thank you for your patience and cooperation in this matter. The Department looks forward to working
with Joslyn Clark Controls, LLC to address this Site under the South Carolina Voluntary Cleanup
Program. Should you wish to further discuss the terms of the contract, please telephone either Gary
Stewart at (803) 898-0778, or me at (803) 898-0882.

Yours very truly,

..S\

NN

David Wilkie, Environmental Health Manager
Division of Site Assessment, Remediation & Revitalization
Bureau of Land and Waste Management

Enclosure

cc: Ken Taylor, L&EWM
Gary Stewart, L&WM
John Cresswell, L&WM
Harry Mathis, Director, EQC Area Director
Lucas Berresford/Pat Vincent/Shawn Reed/Karen Clymer/Linda Jackson, L&WM
BLWM File 400619

SOUTHCAROLINADEPARTMENT OF HEALTH ANDENVIRONMENTAL C ONTROL

2600 Bull Street ® Columbia, SC29201 » Elmnc:(ﬁl_)i%) 898-3432 * wwn?cc'lh(-r.gn\'
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VOLUNTARY CLEANUP CONTRACT
13-5875-RP

IN THE MATTER OF
JOSLYN CLARK CONTROLS SITE, LANCASTER COUNTY
and
JOSLYN CLARK CONTROLS, LLC

This Contract is entered into by the South Carolina Department of Health and
Environmental Control and Joslyn Clark Confrols, LLC, pursuant to the
Brownfields/Voluntary Cleanup Program, S.C. Code Ann. §§ 44-56-710 to 760, as
amended, thé Comprehensive Environmental Response, Compensation and Liability Act
(CERCLA), 42 U.S.C. §§ 9601 to 9675, as amended, and the South Carolina Hazardous
Waste Management Act (HWMA), S.C. Code Ann. §§ 44-56-10 to 850, as amended, with
réspect to the facility known as the Joslyn Clark Controls Site (“Site”). The Joslyn Clark
Controls, LLC property is located at 2013 West Meeting Street, Lancaster, South Carolina.
(“Property”). The Property includes approximately 32 acres and is bounded generally on
the north by West Meeting Street, beyond which is residential and industrial land; on the
south by the Lancaster & Chester Railway, beyond which is rural land owned by L&C Land
Holdings Inc., TMS 0083-00-005.00; on the east by apartments owned by New Northeast
Apartments, LLC, TMS 066-00-013.00; and on the west by a 2.63 acre parcel owned by
American Properties Corporation, TMS 066-00-035.00. It is also bounded on the west by
rural land owned by William Joseph Cunningham, TMS 066-00-036.00. The Property is
identified by the County of Lancaster as Tax Map Serial Number 0066-00-031.00 and a
legal description of the Property is attached fo this Contract as Appendix A.

DEFINITIONS

1 Unless otherwise expressly provided, terms used in this Contract shall have the
meaning assigned to them in CERCLA, the HWMA, and in regulations promulgated under

the foregoing statutes, or the Brownfields/Voluntary Cleanup Program.

A. “Joslyn Clark” shall mean Joslyn Clark Controls, LLC. Joslyn Clark is

a Delaware Limited Liability Company authorized to do business in
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South Carolina. Joslyn Clark’s principal place of business is located at
1500 Mittel Boulevard, Wood Dale, Il

B. “Contamination” shall mean impact by a Contaminant or Hazardous
Substance.

C. “Contract” shall mean this Responsible Party Voluhtary Cleanup
Contract.

D. “Department” shall mean the South Carolina Department of Health

and Environmental Control or a successor agency of the State of
South Carolina that has responsibility for and jurisdiction over the
subject matter of this Contract.

E. “Hazardous Substance” shall have the same meaning as defined
under subparagraphs (A) through (F) of Paragraph (14) of CERCLA,
Section 101, 42 U.S.C. Section 9601(14).

F. “Pollutant” or “Contaminant” includes, but is not limited to, any
element, substance, compound, or mixture, including disease-causing
agents, which after release into the environment and upon exposure,
ingestion, inhalation, or assimilation into any organism, either directly
from the environment or indirectly by ingestion through food chains,
will or may reasonably be anticipated to cause death, disease,
behavioral abnormalities, cancer, genetic mutation, physiological
malfunctions, including -malfunctions in reproduction, or physical
deformations, in organisms or their offspring; “Contaminant” does nof
include petroleum, including crude oil or any fraction of crude oll,
which is not otherwise specifically listed or designated as a hazardous
substance under subparagraphs (i) through (vi) of Paragraph (D) of
CERCLA § 101, 42 U.S.C. §§ 9601, as amended, and does not
include natural gas, liquefied natural gas, or synthetic gas of pipeline
quality or mixtures of natural gas and such synthetic gas.

G. “Property” as described in the legal description attached as Appendix
A, shall mean that portion of the Site, which is subject to ownership,

prospective ownership, or possessory or contractual interest of Joslyn

Joslyn Clark Controls Site Page 2 of 16
VCC-RP between DHEC & Joslyn Clark Controls, LL.C May 14, 2013
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H “Response Action” shall mean any assessment, cleanup, inspection,
or closure of a Site as necessary to remedy actual or potential
damage to public health, public welfare, or the environment.

I “The Site” shall mean the Property and all areas where a Hazardous
Substance, Pollutant or Contaminant has been released, deposited,
stored, disposed of, or placed, or otherwise comes to be located;
“Site” does not include any consumer product in consumer use or any
vessel, as defined in CERCLA.

J. “Voluntary Cleanup” shall mean a Response Action taken under and
in compliance with the Brownfields/Voluntary Cleanup Program, S.C.
Code Ann. §§ 44-56-710 to 760, as amended.

K. “Work Plan” shall mean the plan for additional Response Actions o

be conducted at the Site as described in Paragraph 3 of this Contract.

FINDINGS

2. Based on the information known by or provided to the Department, the following

findings are asserted for purposes of this Contract:

A. The Property was firsi developed in 1965 as part of a larger 34.63
acre parcel, by Clark Controller, an Ohio Corporation. Upon
information and belief, upon development, the site was used to make
electrical controi components. As part of the process, the facility used
trichloroethylene (TCE), then a commonly used degreaser, in
preparation for metal plating processes. Degreasing activities were
carried on inside the building constructed onsite, and the facility used
adjacent wastewater lagoons for waste disposal. In 1965, Clark
Controller (OH) merged into A.O. Smith Corporation, a New York
Corporation. In 1970, Clark Controller (OH) was dissolved. In 1974,

a separate corporation, Clark Control, a Delaware Corporation, was

Joslyn Clark Controls Site ' Page 3 0of 15
VCC-RP between DHEC & Joslyn Clark Controls, LLC May 14, 2013
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created, and in December of 1974 AO Smith sold the 34.637 acre a
parcel to Clark Conirol (DE) as part of an asset acquisition. At some
time prior to December 20, 1979, GTE Sylvania Incorporated, a
Delaware Corporation, had acquired all the stock of Clark Control
(DE) and on January 1, 1980 merged Clark Conirol (DE) and 19 other
companies into it, and changed iis name to GTE Products
Corporation (DE). During this period of time the site continued io be
used for the same purpose, operating under RCRA hazardous waste
generator registration SCD066323452. During that same year Clark
Control, (DE) was merged out of existence. On October 28 1983,
Challenger Electrical Controls, a Delaware corporation, was created
as a wholly owned subsidiary of GTE Products (DE). On October 30,
1983, GTE Products sold the 34.63 acre parcel to Challenger
Electrical Controls (DE).

On August 22, 1984, Joslyn Manufacturing and Supply, an
lllinois Corporation, incorporated Joslyn Clark Controls, a Delaware
Corporation, as its wholly owned subsidiary. On August 23, 1984,
Challenger Electrical Controls subdivided the 34.63 acre parcel and
conveyed a 32 acre portion of it to Joslyn Clark Controls. Challenger
Electrical Controls retained ownership of a 2.63 acre parcel that
contained the facility's wastewater lagoons.

From August 23, 1984 until 2009 Joslyn Clark Controls Inc.
(DE), and its successor, Joslyn Clark Controls, LLC (DE)operated the
32 acre site to manufacture electrical control equipment, although at
no time did it ever own or operate the 2.63 acre parcel upon which the
former lagoons were located.

Historic uses of the 32-acre Property included spills and leaks
inside the building resulting in a TCE release under the building slab
impacting groundwater (“the Building Plume”). Historic use of the
2.63 acre parcel prior to August 23, 1984, included wastewater

discharges to the wastewater lagoons resulting in a separate release

Joslyn Clark Controls Site Page 4 of 15
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also impacting groundwater (“the Lagoon Plume”).

Since discovery of the releases in 2009, Joslyn Clark has been
working on assessment of the building plume and distinguishing the
impacts of the two plumes.

B. Joslyn Clarlk’s consultants conducted a preliminary soil assessment of
the Property in April 2009, the results of which indicated low levels of
TCE in site soils. The results of the soil analyses were reported to the
Department in May of that year. At the Department’s request, Joslyn
Clark's consultant prepared a Groundwater Assessment Plan and
submitted it to the Department in August 2009. By December 2009,
the consultant had completed and submitted to the Department a Soil
and Groundwater Assessment which showed the presence of only
trace TCE in onsite soils, but up to 2,700 ug/L. TCE in groundwater.

C. During January of 2011, the Department requested that Joslyn Clark
prepare a work plan for additional assessment and a sensitive
receptor survey (SRS). The SRS indicated that the closest water
supply well to the site was located at a trailer park about 645 feet
upgradient from the Joslyn Clark site and according to the property
owner, was not in use. The next closest water well was almost 3,500
feet from the Joslyn Clark site, also in the general upgradient
direction. In August of 2011, the Depariment approved the
assessment work plan, which involved more soil and groundwater
sampling. The resulting report, submitted to the Department during
February of 2012, indicated that there are two separate plumes of
affected groundwater..One of the groundwater plumes emanates
from the Joslyn Clark building (the Building Plume) located on the 32-
acre Property. The second groundwater plume emanates from the
former wastewater lagoons located on the 2.63-acre adjacent parcel
(the Lagoon Plume). Joslyn Clark is now preparing a Work Plan for
submittal to the Department to address additional pre-remediation

assessment activities at the Siie.

Joslyn Clark Controls Site Page 5 of 15
VCC-RP between DHEC & Joslyn Clark Controls, LLC May 14, 2013



THIS IS CERTIFIED AS ATRUE
AND CORRECT %

SIGNATURE /%"

A summary of the assessment reports previously submiited to
the Department is presented below:
i. Phase Il Site Assessment, by ERM dated December 9, 2009;

ii. Sensitive Receptor Survey, by ERM dated March 3, 2011;

ii. Phase lll Site Assessment, by ERM dated February 23, 2012;

iv. Pre-Remedial Assessment Plan, by ERM dated September 11,
2012; and

v. Pre-Remedial Assessment Soil Gas Survey Result Report by
ERM, dated January 23, 2013, revised March 7, 2013.

vi. Pre Remedial Assessment Soil Gas Survey Revised, March 7,
2013.

RESPONSE ACTIONS

3. Joslyn Clark agrees to submit to the Department for review and written approval
within thirty (30) days of the execution date of this Contract a Work Plan for the Site that is
consistent with the technical intent of the National Contingency Plan. The Work Plan shall
be implemented upon written approval from the Department. The Work Plan shall include
the names, addresses, and telephone numbers of the consulting firm, the analytical
laboratory certified by the Department, and Joslyn Clark's contact person for matters
relating to this Contract. Joslyn Clark will notify the Department in writing of changes in the
contractor or laboratory. The Department will review the Work Plan and will notify Joslyn
Clark in writing of any deficiencies in the Work Plan, and Joslyn Clark will respond in writing
within thirty (30) days to the Department’s comments. The Worl Plan and all associated
reports shall be prepared in accordance with industry standards and endorsed by a
Professional Engineer (P.E.) and/or Professional Geologist (P.G.) duly-licensed in South

Carolina and shall set forth methods and schedules for accomplishing the following tasks:

A. Conduct a Remedial Investigation (RI) to determine the source,
nature, and extent of Contamination at the Site, including the
contarnination identified in Part 2 (Findings).

B. Submit to the Department an RI Report (to include a Baseline Risk

Joslyn Clark Controls Site Page 6of 15
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Assessment or other evaluation of risk to human health and the
environment) in accordance with the schedule in the approved RI
Work Plan. The Department shall review the report for determination
of completeness of the Rl and sufficiency of the documentation. [fthe
Department determines that the field investigation is not complete, it
will send written notification of such to Joslyn Clark, and Joslyn Clark
shall subsequently conduct additional field investigation to further
determine the source, nature, and extent of Contamination. If the
Department determines that the field investigation is complete but the
report is incomplete, the Department shall send to Joslyn Clark a
letter indicating that revision of the report is necessary. Within thirty-
(30)-days of receipt of such letter from the Department, Joslyn Clark
shall submit a revised report addressing the Department’s comments.

C. If determined necessary by the Department, conduct a Feasibility
Study to evaluate remedial alternatives for addressing Contamination
at the Site.

4. Joslyn Clark shall prepare and submit under separate cover from the Work Plan, a
Health and Safety Plan that is consistent with Occupational Safety and Health
Administration regulations. The Health and Safety Plan is submitted for information
purposes only to the Department. The Department expressly disclaims any liability that

may result from implementation of the Health and Safety Plan by Joslyn Clark.

8. Joslyn Clark shall inform the Department in writing at least five (5) working days in
advance of all field activities pursuant to this Contract and, if deemed necessary by the
Department, shall allow the Department and its authorized representatives io take

duplicates of any samples collected by Joslyn Clark pursuant to this Contract.

6. Within sixty (60) days of the execution date of this Contract and quarterly thereafier,
Joslyn Clark shall submit to the Department a written progress report that mustinclude the

following: (A) actions taken under this Coniract during the previous reporting period; (B)

Joslyn Clark Conirols Site Page 7 of 15
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actions scheduled to be taken in the next reporting period; (C) sampling, test results, and
any other data, in summary form, generated during the previous reporting period, whether
generated pursuant o this Contract or not; and (D) a description of any environmental
problems experienced during the previous reporting period and the actions taken to resolve

them.

il All correspondence which may or are required or permitted to be given by either
party to the other hereunder shall be in writing and deemed sufficiently given if delivered by
(A) regular U.S. mail, (B) certified or registered mail, postage prepaid, return receipt
requested, or (C) nationally recognized overnight delivery service company, or (D) by hand
delivery to the other party at the address shown below or at such place or to such agent as
the parties may from time to time designate in writing.

Unless otherwise directed in writing by either party, all correspondence, work

plans, and reports should be submitted to:

The Department:  Lucas Berresford
South Carolina Department Health & Environmental Control
Bureau of Land and Waste Management
2600 Bull Street
Columbia, South Carolina 29201
berresjl@dhec.sc.gov

Joslyn Clark Joslyn Clark Controls, LLC
Carl S. Grabinski, V.P. & Corporate Counsel
c/o Videojet Technologies, Inc.
1500 Mitte! Blvd.
Wood Dale, 11 60191
All final work plans and reports shall include two (2) paper copies and one (1)

electronic copy on compact disk.

PUBLIC PARTICIPATION

8. Upon execution of this Coniract, the Department will seek public participation in
accordance with S.C. Code Ann. § 44-56-740(D), and not inconsistent with the National

Contingency Plan. Joslyn Clark will pay cosis of response associated with public

Joslyn Clark Controls Site Page 8 of 15
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participation (e.g., publication of public notice(s), building and squipment rental(s) for public

meetings, etc.).

COSTS OF RESPONSE

9. Joslyn Clark shall, within thirty (30) days of the execuiion date of this Co'ntraci‘, pay
to the Department by certified or cashier's check the sum of three thousand dollars
($3,000.00) to reimburse estimated past costs of response incurred by the Department
through June 30, 2012 (“Past Costs”) relating to the Site. Joslyn Clark's payment for Past
Costs should be submitted to:

The Department: John K. Cresswell

South Carolina Department of Health & Environmental Control

Bureau of Land and Waste Management

2600 Bull Street

Columbia, SC 29201

In accordance with S.C. Code Ann. §§ 44-56-200 and 44-56-740, Joslyn Clark shall,

on a quarterly basis, reimburse the Department for Oversight Costs of activities required
under this Contract occurring after April 1, 2013. Oversight Costs include, but are not
limited to, the direct and indirect costs of negotiating the terms of this Contract, reviewing
Work Plans and reports, supervising corresponding work and activities and costs
associated with public participation. Payments will be due within thirty (30) days of the
Department's invoice date. The Department shall provide documentation of its Oversight
Costs in sufficient detail so as to show the personnel involved, amount of fime spent on the
project for each person, expenses, and other specific costs. Invoices shall be submitted to:

Joslyn Clark Controls, LLC

Carl S. Grabinski, V.P. & Corporate Counsel
c/o Videojet Technologies, Inc.

1500 Mittel Blvd.

Wood Dale, 1 60191

All of Joslyn Clark’s payments should reference the Contract number on page 1 of
this Contract and be made payable to:

The South Carolina Department of Health & Environmental Control
if complete payment of the past costs of response or of the quarterly billing of

Joslyn Clark Controls Site Page 9 of 15
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Oversight Costs is not received by the Depariment by the due date, the Departrent may
bring an action to recover the amount owed and all costs incurred by the Department in
bringing the action including, but not limited to, attorney's fees, Department personnel

costs, witness costs, court costs, and deposition costs.

ACCESS

10.  The Department, its authorized officers, employees, representatives, and all other
persons performing Response Actions will not be denied access to the Site during normal
business hours or at any time work under this Contract is being performed or during any
environmental emergency or imminent threat situation, as determined by the Department
(or as allowed by applicable law). All of the Department’s costs associated with access
and said Response Actions will be reimbursed by Joslyn Clark. Joslyn Clark and
subsequent owners of the Property shall ensure that a copy of this Contract is provided to
any lessee or successor or other transferee of the Property, and to any owner of other
property that is included in the Site. If Joslyn Clark is unable to obtain access from the

Property owner, the Department may obtain access and perform response activities.

RESTRICTIVE COVENANT

11. I hazardous substances in excess of residential standards exist at the Property
after Joslyn Clark have completed the actions required under this Coniract, Joslyn Clark
shall enter and file a restrictive covenant. Upon the Department's approval of the items
outlined therein, the restrictive covenant shall be signed by the Department and
representatives of Joslyn Clark and, if the Property is not owned by the Joslyn Clark, the
current owner of the Property, and witnessed, signed, and sealed by a notary public.
Joslyn Clark shall file this restrictive covenant with the Register of Mesne Conveyance or
Deeds in the county in which the Property is located. The signed covenant shall be
incorporated into this Contract as an Appendix. A Certificate of Completion shall not be
issued by the Department until the Restrictive Covenant, if required, is executed and
recorded. With the approval of the Department, the restrictive covenant may be modified
in the future if additional remedial activities are carried out which meet appropriate clean-up

standards at that time or circumstances change such that the restrictive covenant would no

Joslyn Clark Controls Site Page 10 of 15
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longer be applicable. The Department may require Joslyn Clark or subsequent owners of
the Property to modify the restrictive covenant if a significant change in law or
circumstances requiring remediation occurs. Joslyn Clark or subsequent owners of the
Property shall file an annual report with the Department by May 31 st of each year detailing
the current land uses and compliance with the restrictive covenants for as long as the
restrictive covenant remains in effect on the Property. The report must be submitted in a

manner prescribed by the Department.

OBLIGATIONS AND BENEFITS

12.  Upon execution of this Contract by the Department, Joslyn Clark, its signatories,
parents, subsidiaries, successors and assigns, shall be deemed to have resolved its liability
to the State in an administrative settlement for purposes of, and to the extent authorized
under 42 U.S.C. § 9613(f)(2) and § 9613(f)((3)(B), S.C. Code Ann. § 44-56-200 (2002), for
the response actions specifically covered in the Contract including the approved Work
Plan(s) and reports. A thirty (30) day comment period shall be required prior to the
Department’s execution of the Contract, and shall commence upon publication of the

notice of the proposed Contract in the South Carolina State Register.

13.  The terms, conditions, obligations and protections of this Contract apply fo and inure

to the benefit of Joslyn Clark’s signatories, parents, successors, assigns, and subsidiaries.

14.  Subject to Paragraph 17, nothing in this Contract is intended to be, or shall be
construed as, a release or covenant not to sue for any claim or cause of action, past or
future, that the Department may have against any person, firm, or corporation not a

signatory of this Contract or a signatory’s parent, successor, assign, or subsidiary.

15.  Subject to Paragraph 17, nothing in this Contract is intended to limit the right of the
Department to undertake future Response Actions at the Site or to seek to compel parties
to perform or pay for costs of Response Actions at the Site. Nothing in this Contract shall
in any way restrict or limit the nature or scope of Response Actions that may be taken orbe

required by the Department in exercising its authority under State and Federal law.

Joslyn Clark Controls Site Page 11 of 15
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16.  Subject to the provisions of Paragraph 17, nothing in this Contract is intended to be
or shall be construed as a release or covenant not to sue for any claim or cause of action
that the Department may have against Joslyn Clark for any matters not expressly included

in this Coniract.

17.  Upon successful completion of the terms of this Contract and the approved Work
Plan as referenced in Paragraph 3 above, Joslyn Clark shall submit to the Department a
written notice of completion.

Once the Department determines that Joslyn Clark has successfully and completely
complied with this Contract, the Department, pursuant to S.C. Code Ann. § 44-56-
740(A)(5) and (B)(1), shall issue Joslyn Clark a Certificate of Completion that provides a
covenant not to sue to Joslyn Clark, its signatories, parents, successors, and subsidiaries,
for the work done in completing the Response Actions specifically covered in the Confract
and completed in accordance with the approved work plans and reports. The covenant not
to sue and administrative settlement for purposes of contribution protection are contingent
upon the Department's determination that Joslyn Clark successfully and completely
complied with the Contract.

in consideration of the Depariment's covenant not to sue, Joslyn Clark its
signatories, parents, successors, assigns, and subsidiaries agree not to assert any claims
or causes of action against the Department arising out of activities undertaken at the Site
or to seek other costs, damages, or attorney’s fees from the Department arising out of
activities undertaken at the Site, except for those claims or causes of action resulting from

the Department's intentional or grossly negligent acts or omissions.

18.  Joslyn Clark and the Department each reserve the right to unilaterally terminate this
Contract. Termination may be accomplished by giving a thirty-(30)-day advance written
notice of the election to terminate this Contract to the other party. Should Joslyn Clark or
subsequent owners of the Site elect to terminate, it must submit to the Department all data
generated pursuant to this Contract, and certify to the Department's satisfaction that any

environmental or physical hazard shall be stabilized and/or mitigated such thai the Site

Joslyn Clark Controls Site Page 12 of 15
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does noi pose a hazard to human health or the environment that did not exist prior to any

initial Response Action addressing Contamination identified in this Contract.

19.  The Department may terminate this Contract only for cause, which may include but
is not limited to, the following:

A. Events or circumstances at the Site that are inconsistent with the
terms and conditions of this Contract;

B. Failure to complete the terms of this Contract or the Work Plan;

C. Failure to submit timely payments for Past Costs and/or for Oversight
Costs as defined in Paragraph 9 above;

D. Additional Contamination or releases or consequences at the Site
caused by Joslyn Clark its parents, successors, assigns, and
subsidiaries;

E. Providing the Department with false or incomplete information or
knowingly failing to disclose material information;

F. Change in Joslyn Clark’s or its parents, successors, assigns, and
subsidiaries business aciivities on the Properiy or use of the Property
that are inconsistent with the terms and conditions of this Contract; or

G. Failure by Joslyn Clark to obtain the applicable permits from the
Department for any Response Actions or other activities undertaken

at the Property.

20.  Upon termination of the Contract under Paragraph 18 or 19, the covenant not to sue
and administrative settlement for purposes of contribution protection shall be null and void.
‘Termination of the Contract by Joslyn Clark or the Department does not end the obligations
to pay Oversight Costs already incurred by the Department and payment of such costs

shall become immediately due.

21.  The signatories below hereby represent that they are authorized to and enter into

this Contract on behalf of their respective parties.

Joslyn Clark Controls Site Page 13 of 15
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THE SOUTH CAROLINA DEPARTMENT OF HEALTH
AND ENVIRONMENTAL CONTROL.

} :
(L/d)f 4"y, IZ:) /);/(; é DATE: {Qé’?j//_fs

Daphné G. Meel, Chief
Bureau of Land and Waste Management
Environmental Quality Control

p y 94'6%‘4«/@’ DATE: f !30 )3

Reviewed by Office of General Counsel

JOSLYN CLARK CONTROLS, LLC

AR AN paTe: Junrs8, 2002

Signature

CARL So & AATS ins Stzl, VICE PRESIDEQT
Printed Name and Title
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Legal Description of the Property
County of L.ancaster

Tax Map Serial Number 0066-00-031.00

1ALl that cortain niece, pavesl or fract ol land, togethey with the

improvemenis Jocated thereon, lving, being and situate in Lancasier Countly.
South Cavoling, approximately three miles West of the City of Lancaster on

the seutherly side of South Carolina Highway No. 9, bounded on the narth

by the right of way for South Carolina Highwav Na. 9, on the 2ast by properly
now ar formerly of Morthwest Avartments, on the south by the right of way

for the Lancaster & Chester Railroad Company . and on the Wesl by property

now or formerly of Joe Gunninpham and properiy of Challenger Flectrical Controls
Inc., sad tract more parficularly shown, described and designated as follows on
plat of survey entitled i Physical Survey of Joslyn Clark Controls, inc.' dated
Augnst 22, 1984, surveyed by R. H. Iseley and 3.0 Crumpler:

BECGINNING AT A POINT at the northwestern corner of sald tract located on

the southern margin of the right ot way lor Scuth Carolina Higlhiway No. 9,
marked by an 1von pin, thence along the southern margin of the right of

way for South Carolina Righway No. 9 S 519 00' 00" E for a distance of 1074.63
feet to an old iron pia, thence leaving the 1ight of way for South Caroling
Highway No 9 8 399 00" 00" W along the common property iine with property
now or formerly of Northwest Apartments fer a distance of 1147.86 fes! o an

old sron pn localec on the norihern margin of the right of way for the Lancaster
& Chester Railroad Cumpany. theace with the northeln margn of the vight of
wav for the Lancaster & Chester Railroad Company N 67° 17 00" W LT.87 feet to
an iron pw, thenge N 66° 421 Q" W 202.54 feel to an 1ron pin, thence N £6°

510 00" W 260.55 feat to an ron pin, thence N 667 54' 00 W 614.54 f<et o an old
1ven pin, thence leaving the righi of way fo. the Lancaster & Chester Railroad
Company N 399 00' 00" E along the common prop erty line wikth property row

or formerly of Joe Cunmngham ior a distance of 350.52 feet 10 an ivon pue . thence
ajong the conunon property ling wite property of Challenger Electrical Controys,
Ine. 8 51¢ 00 00" E 135.00 feet fo an *ron pin, thende N 399 00 00" E 270,00
feet to ar iron pin, thence N 029 08" 20" E 75,01 faet fo an iron pin, thence

N 399 00! 007 B 746.88 feet to an iron pin, thence N 22° 04! 15" B 50.28 feet

to an iron mn, the point of beginmung: said tract conialning 32,00 acres according
ta e aforementioned plat of survey.”

Being @ porton of the property can veyad t. Challenger Electroial Centrola, Inc.
by Deed of GTE Producls Corporation dated November 30, 1983, filed for recovd
Jannary 12, 1984 at 12: 30 p.m., Deed Book E-b at page 5628, Glfice of the Clerk

of Couri tor Lancaster Counfy . South Carolina.

Joslyn Clark Controls Site Page 15 of 15
VCC-RP between DHEC & Joslyn Clark Controls, LLC May 14, 2013



